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Statement of Work
Contract Number:
RFO number: 18

TITLE: Linking Economic Competitiveness and Smart Growth in Small Communities, Towns
and Rural Communities

PERIOD OF PERFORMANCE:
From: Date of Award to September 30, 2012

BACKGROUND:

A community’s land use and infrastructure decisions are shaped in part by economic
development. Many smaller cities, towns, and regions across the country have experienced
major shifts in their economic well-being over the last several decades. Generally, these
communities are beginning to realize that their traditional economic reason for being, be it
agriculture, manufacturing or another industry, does not support the town as it once did.
The result has been disinvestment in these communities, with many residents choosing to
pursue new opportunities away from their hometowns.

These shifts have manifest themselves physically, as small cities, towns and rural
communities have experienced a decline and disinvestment in their historic commercial
districts (i.e Main Streets) and often seen new investment result in the haphazard loss of
open space and working lands, as well as a significant shift away from their traditional
development patterns. In many instances, the environmental impact of this change has
contributed to a rise in vehicle miles traveled, the emergence of vacant, abandoned and
brownfield properties, watershed wide fragmentation of open and green spaces, and
resulting increases in stormwater runoff.

Yet some communities have been able to reinvent themselves — often by capitalizing on
unique assets in their currently declining primary economy (buildings, rail lines, location in
the region, a port or river, etc.) — and creating a new economic reason for being based on
these assets.

EPA's Office of Sustainable Communities has identified numerous examples of where
communities -- small cities, town, and regions -- have adopted new economic visions based
on their unique assets and have started to rebuild their economies in ways that better meet
today's changing market. (A list of these communities and places is included as Attachment
A: List of Potential Case Studies). Most of the successful cases demonstrate that quality of
place matters in attracting and growing the workforce necessary to implement a new
economic vision, and may be linked to larger economic trends within their region. High end



manufacturing, the technology sector, educational institutions, the arts, and medical
research facilities are all central to the new and growing economy.

Many of these communities are adopting smart growth and sustainable community
approaches to land use to support the economic visions they have in place or are putting in
place. Many are not. These case studies, to be written via this scope, will identify economic
development themes and approaches to adopting those themes, and demonstrate why the
smart growth and sustainable community approaches are good for the economic and fiscal
bottom lines of these communities. These are approaches that will help communities facing
similar challenges become “unstuck” in their revitalization efforts. By linking long-term
economic growth with smart growth approaches, communities will realize better economic,
environmental, community, and public health results.

PURPOSE AND OBIJECTIVE:

EPA’s Office of Sustainable Communities has identified numerous examples of communities
that have retooled their economy and employed smart growth approaches in the process of
doing so.

EPA is requesting contractor assistance for the following activities:

e Research and write up to 15 case studies (between two (2) and three (3) pages long
and not publication ready), illustrating how small cities, towns and rural communities
have reinvented their economies and integrated smart growth into their economic
approaches.

e Research case studies and identify six (6) to eight (8) themes that characterize
successful economic transformation efforts in rural communities, small towns and
small cities.

This research will help EPA identify a methodology to help communities assess their
economic assets while utilizing smart growth approaches, thus getting better environmental
results and more economically competitive in the process. The results of this research and
the case studies shall be used by EPA as background material for further investigation and
analysis.

QUALITY ASSURANCE (QA) REQUIREMENTS:

Check [ ] Yes if the following is required or [X] NO if the following is not required. The
Contractor shall submit with their technical proposal a written Quality Assurance Project
Plan for any project that is developing environmental measurements or a Quality Assurance
Supplement to the Quality Management Plan for any project which generates
environmental data using models.



VI

TASKS AND DELIVERABLES:

The TOPO will review all deliverables in draft form and provide revisions and/or comments
to the contractor. The Contractor shall prepare the final deliverables incorporating the
TOPO’s comments. The Contractor shall provide the TOPO with electronic versions of all
deliverables. Deliverables shall be submitted as Microsoft Word documents or in another
format that can be easily edited by EPA.

Contractor personnel shall at all times identify themselves as Contractor employees and
shall not present themselves as EPA employees. Furthermore, they shall not represent the
views of the U.S. Government, EPA, or its employees. In addition, the Contractor shall not
engage in inherently governmental activities, including but not limited to actual
determination of EPA policy and preparation of documents on EPA letterhead.

Task 1: Kick-off Call and progress updates calls with EPA (Il A. Research and Policy
Analysis, Page 1-9)

The Contractor shall participate in a kick-off call within 14 calendar days of the award of this
contract. The purpose of the kick-off call (approximately one hour in length) will be to clarify
and discuss project objectives, identify first five (5) case studies to draft and establish a
schedule for regular conference calls between the Contractor and EPA.

The Contractor shall use the remaining conference calls to provide regular updates to EPA
on project progress and allow for EPA to provide feedback on the case studies and themes.
These regular calls shall be approximately one hour. During the kick-off call, EPA will discuss
the schedule for these calls and issue a technical directive scheduling the calls. Following
the kick-off call, EPA shall issue technical direction clarifying the agreed upon schedule for
communication and regular project updates, and the list of the first five case studies that
the contractor shall draft.

Task 2: Research and Write Case Studies (Il A. Research and Policy Analysis, Page 1-9)

The Contractor shall research and write between 10 and 15 case studies. EPA will select the
case studies. Case studies shall be approximately two (2) to three (3) pages in length, and
demonstrate how each community has become “unstuck” economically. Each case study
shall describe what caused initial economic downturn, the process by which the community
was able to recover, and discuss to how the community was able to utilize smart growth
approaches into their economic turnaround. EPA will identify case studies primarily from
those included in Attachment A: List of Potential Case Studies. However EPA may select case
studies not from this list.



Wherever possible, each case study shall also include: 1) data such as employment numbers
or public/private investment leveraged; 2) 1-2 photos of the community; 3) contact
information and citations for each case study. EPA will provide the contractor with a
template for the design and layout of the case studies. A sample case study is included as an
attachment to this RFO. This case study follows the preferred design and format for case
studies. The Contractor shall follow this design template as they draft case studies.

The Contractor shall provide initial drafts of five (5) case studies within 18 calendar days of
the kick-off call. EPA will provide comments on these five (5) case studies with 14 days of
their receipt. The contractor shall deliver revised versions to EPA within 10 calendar days of
receiving EPA comments.

EPA will issue technical direction identifying the number of remaining case studies that the
Contractor shall draft. The contractor shall be directed to complete between 5 and 10
additional case studies. These remaining case studies shall be similar to the first five case
studies developed under this task in length (two (2) to three (3) pages), format, and subject
matter. The remaining case studies shall also demonstrate how small communities, towns,
and rural communities have successfully retooled their economy and utilized smart growth
approaches as part of that effort. The technical direction will also identify case study
locations. Case studies shall focus on examples from the United States. The contractor shall
deliver drafts of the remaining case studies within 30 calendar days of the relevant technical
direction.

EPA will provide comments on the remaining case studies with 14 days of their receipt. The
contractor shall revise the case studies and deliver revised versions to EPA within 10
calendar days of receiving EPA comments.

All case studies shall be delivered in MS Word or another format that is agreed upon by EPA
and the Contractor.

Task 3: Identify Key Themes Based on Case Studies (Il A. Research and Policy Analysis,
Page 1-9)

Based on the 10 to 15 case studies drafted in Task 2 and 15 additional case studies to be
provided by EPA, the contractor shall review case studies and identify six (6) to eight (8)
common themes that emerge from the case studies and that demonstrate the approaches
and methods that small cities, towns, and rural communities are using to reinvent
themselves economically. Examples of themes include: public-private partnerships,
involvement in emerging regional economies, philanthropic leadership. EPA will issue
technical direction identifying the 15 additional case studies. Copies of the case studies will
be delivered as part of the technical direction. EPA will issue technical direction within five
(5) calendar days of receiving the revised case studies developed in Task 2.



The Contractor shall deliver the results of their research in a five (5) to eight (8) page memo.
A first draft of the memo shall be delivered by the Contractor to EPA within 10 calendar
days of submitting the final case studies (Task 2). EPA will provide comments on the memo
within seven (7) calendar days. The contractor shall submit a revised memo within seven (7)
calendar days of receiving EPA comments.

SCHEDULE FOR DELIVERABLES:

The contractor shall provide the following specific deliverables to the EPA TOPO:

DELIVERABLE FORM & SCHEDULE
QUANTITIY
Task 1 Participation in 1 call (estimated 1 | #  Within 14 days of the contract
Kick-off Call hour) award
Tasks 1,2, | Participation in 2-4 calls (1 hr. e TBD, schedule determined during
3 Regular Calls each) kick-off call
Task 2: Case Studies Between 10 and ® Contractor shall deliver 5 case
15 case studies, studies within 18 calendar days of
each case study 2- the kick-off call
3 pagesinlength | e« EPA will provide comments on
and in MS Word these initial 5 case studies within 14
calendar days

e Contractor shall deliver revised
versions within 10 calendar days of
receiving EPA comments.

® Contractor shall deliver drafts of
remaining case studies (no more than
10) within 30 calendar days of EPA
technical direction.

e  EPA will provide comments on the
remaining case studies with 14 days
of their receipt.

Contractor shall deliver revised
versions to EPA within 10 calendar
days of receiving EPA comments.
Task 3 : Key Themes 1 memo, 5-8 ® First draft of memo within 10
Memo pages, MS Word calendar days of delivering final

case studies

e  EPA will provide comments on the
draft memo within 7 calendar days of
their receipt.

® Revised memo, within 7 calendar
days of receipt of EPA comments on
initial draft.




Attachment A: List of Potential Case Studies
Allegan, M|

Ames, |IA

Belfast, ME

Beloit, WI

Bemidji, MN

Benton Harbor, Ml
Brookings, SD
Burlington/Shelburne/Essex, VT
Craftsbury, VT
Dubuque, IA

El Dorado, AR

Emporia, KS

Fort Collins, CO
Gladewater, TX

Grand Traverse area, M|
Grayson County, VA
Greenville, SC
Greenwood, MS
Howard, SD

Independence County, AR

Jefferson City, MO
Lancaster County, PA
Laughlin, NV/Bullhead City, AZ
Ludlow, MA
Moscow, ID

Mount Morris, NY
Olympia, WA
Owensboro, KY
Pelahatchie, MS
Ranson, WV

Salem, OR

Silver City, NM
Springfield, IL

St. Johnsbury, VT
Swainsboro, GA
Toole County, MT
Unity, ME

Valley County, NE
Victor/Driggs, ID

Waverly, IA



Attachment B: Sample Case Study

Rural Competitive Advantage Case Study:
El Dorado, Arkansas

El Dorado is located in south-central Arkansas, near the Louisiana border. This rural region’s
economy has depended on the petroleum and gas industry since 1921, when the discovery of oil
propelled explosive growth in El Dorado. The original boom was short-lived, but significant oil reserves
were again located and drilling and refining are still important for the region today. One of the largest oil
companies in Arkansas has not only kept their headquarters in this small town but also invested directly
in its public schools. Civic leaders placed a successful sales tax referendum on the ballot and have used
the proceeds to build new projects in El Dorado’s downtown. At the same time, many of the historic
buildings dating to the town’s original oil boom days have been renovated and restored. Combined with
engaged leaders and supportive residents, these factors position El Dorado to remain vibrant and
prosperous for the long term.

Downtown El Dorado’s Rebirth

In the early 1990s, El Dorado’s downtown was suffering. Although Murphy Oil—the largest
employer in town—operated from a downtown headquarters, little other activity existed. Almost two-
thirds of the buildings were vacant and even occupied historic structures suffering from deferred
maintenance. At the same time, the town’s population was decreasing and enrollment in public schools
was declining even faster. A number of developers and business owners stepped up to restore buildings
over 70 years old, opening shops and offices throughout a 20-block area. By 2009, the downtown
vacancy rate was nearly zero. Coupled with this activity are civic institutions located downtown. One of
the local community college’s two campuses, known as SouthArk, has long been downtown, and a $9
million Health Sciences Center was added recently. Also, a multi-purpose 12,000 square-foot
conference center was built next door to SouthArk in 2011, and can accommodate up to 2,500 people
for events. All of these add vibrancy and help ensure downtown retailers and restaurants can rely on a
steady stream of customers. With these successes realized, the Chamber of Commerce is encouraging
local developers to further enhance the mix of uses by converting buildings to loft apartments and
constructing other residences.

City leaders knew a reinvention of El Dorado would require significant funds from the public
sector, and placed a one-cent sales tax increase on a referendum ballot in 2007. Voters overwhelmingly
passed the measure, and to date it has produced $43 million for marketing, branding and new
construction, including the El Dorado Conference Center and SouthArk Health Sciences Center. The
successful vote was another signal of community support for revitalization, already expressed by the
owners and customers of local businesses.



ast Cedar Street in downtown El Dorado. On the right: A statue in Oil Heritage Park.
Photos courtesy of Flickr user Lincoln Adams.

" Onthe left: Businesses line Ei

Looking Forward: El Dorado Promise and Interstate 69

Although the town’s population continued to decrease slowly in the last decade according to the
U.S. Census, arecent program has helped prevent further decline. In 2007 Murphy Qil took the
unprecedented step of providing a $20 million commitment to high school students for scholarships
under the El Dorado Promise program. For students that spend at least four years in El Dorado Public
Schools and receive a high school diploma, the program provides the equivalent of four years of tuition
at Arkansas public universities, though students may use the award at any college nationwide, public or
private. Murphy employees and other El Dorado families alike have jumped at the chance to earn
scholarship funds for their children and begun to improve local schools in the process. In 2011, the high
school dropout rate fell from 8% to 1%, while 90% of El Dorado High School 2011 graduates enrolled in
college. As of 2012, 997 total students had received funds from El Dorado Promise in its first five years.
El Dorado Promise could pave the way for a population rebound as scholarships continue to be issued.

The future Interstate 69 is planned to cross southern Arkansas and would connect the area
more directly to Shreveport, Louisiana and Memphis, Tennessee, both important hubs for oil and gas in
the region. The Federal Highway Administration approved a corridor route just north and west of El
Dorado in 2004 and the Arkansas State Highway and Transportation Department is poised to begin land
acquisition for the project. However, limited funding and the dubious benefits of an all-new interstate
highway have repeatedly delayed the project, and even many of its advocates wonder if it will ever be
built. In the meantime, El Dorado’s leaders have expressed their hopes that 1-69 would yield benefits like
additional visitors, and plan to minimize negative impacts such as sprawling development and traffic
congestion wherever possible.

El Dorado’s reinvention has resulted in several honors, including the National Trust for Historic
Preservation’s 2009 Great American Main Street Award, and distinctions from Arkansas Business
Magazine for Best Quality of Life and Best Main Street Preservation in the state. A unique mix of
factors—including industry investment in schools, a walkable and lively downtown, and a sales tax levy
that directly funds important civic institutions—has yielded this recognition and positioned El Dorado for
success. Uncertainties remain, including whether 1-69 will be built and if it will detract from the town’s
recent revitalization, but El Dorado’s nearly two decades of investing and promoting its downtown are
hopeful signs.



Sources

“City of Distinction Profiles: El Dorado.” ArkansasBusiness.com. October 17, 2011. Accessed from:
http://www.arkansasbusiness.com/people city.asp?id=8

Dellinger, Matt. Interstate 69: The Unfinished History of the Last Great American Highway. New York:
Scribner, 2010.

El Dorado Conference Center. City of El Dorado Chamber of Commerce. Accessed from:
http://goeldorado.com/PageDisplay.asp?pl1=2510

Florsheim, Henry. Chief Executive Officer, El Dorado Chamber of Commerce. Personal communication,
February 28, 2012.

“Great American Main Street Awards 2009 Winners: El Dorado, AR.” National Trust for Historic
Preservation. March 1, 2009. Accessed from: http://www.preservationnation.org/travel-and-
sites/travel/gamsa/el-dorado.html

Mishkovsky, Nadejda, Stephanie Bertaina, Matthew Dalbey, Tad McGaillard, Anna Read. Putting Smart
Growth to Work in Rural Communities. International City/County Management Association, 2010.

“National Trust Main Street Center Honors El Dorado, Ark. with a Great American Main Street Award.”
National Trust for Historic Preservation. March 12, 2009. Accessed from:
http://www.preservationnation.org/about-us/press-center/press-releases/2009/national-trust-main-
street-1.html




10



AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT

PAGE OF PAGES
1 | 2

1. CONTRACT ID CODE

2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE

4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO. (If applicable)

001 09/27/2012
6. ISSUED BY CODE |gpop 7. ADMINISTERED BY (If other than ltem 6) CODE |HPOD
HPOD HPOD

US Environmental Protection Agency
Headquarters Procurement Operations
Ariel Rios Building

1200 Pennsylvania Avenue, NW
Washington DC 20460

US Environmental Protection Agency
Headquarters Procurement Operations
Ariel Rios Building

1200 Pennsylvania Avenue, NW
Washington DC 20460

8. NAME AND ADDRESS OF CONTRACTOR (No,, street, county, State and ZIP Code)

CH2M HILL INC.

Attn: NA

9191 s JAMAICA STREET
Englewood CO 80112

x) 9A. AMENDMENT OF SOLICITATION NO.

9B. DATED (SEE ITEM 11)

10A. MODIFICATION OF CONTRACT/ORDER NO.
X [EP-W-11-011

0018

10B. DATED (SEE ITEM 13)

FACILITY CODE

5 [(b)(4)

07/25/2012

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS

[[]1The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers

[Jis extended, [ ]is not extended.

Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: (a) By completing

Iltems 8 and 15, and returning

copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By

separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by
virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference
to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (/f required)
See Schedule

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

_CHECKONE | A THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT

ORDER NO. IN ITEM 10A.

B. THE ABOVE NUMBERED CONTRACT/ORDER 1S MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

D. OTHER (Specify type of modification and authority)

X Extension of the period of performance under the authority of FAR 52.243-2: Changes—--Cost Reimbursement

E. IMPORTANT: Contractor is not, [Tis required to sign this document and return

0 copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)

DUNS Number: [(b)(4)

TO 0018: Linking Economic Competitiveness and Smart Growth in Small Communities, Towns, and

Rural Communities

TOPO: ADHIR KACKAR Max Expire Date: 03/04/2013

The purpose of this modification is to extend the TO period of performance from September

30, 2012 to January 18, 2013.

LIST OF CHANGES:

Reason for Modification : Other Administrative Action
Period Of Performance End Date changed from 30-SEP-12 to 18-JAN-13

Total Amount for this Modification: $0.00
Continued ...

Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print)

16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)

Jody Gosnell

15B. CONTRACTOR/OFFEROR

(Signature of person authorized to sign)

15C. DATE SIGNED

16B. UNITED STATES OF AMERICA 16C. DATE SIGNED

(Signature of Contracting Officer)

NSN 7540-01-152-8070
Previous edition unusable

STANDARD FORM 30 (REV. 10-83)
Prescribed by GSA
FAR (48 CFR) 53.243



CONTINUATION SHEET

REFERENCE NO. OF DOCUMENT BEING CONTINUED

PAGE OF

EP-W-11-011/0018/001 2 2
NAME OF OFFEROR OR CONTRACTOR
CH2ZM HILL INC.
ITEM NO. SUPPLIES/SERVICES QUANTITY [UNIT UNIT PRICE AMOUNT
(A) (B) () D) (E) (F)

New Total Amount for this Version: $0.00
New Total Amount for this Award: $32,109.68
Period of Performance: 07/25/2012 to 01/18/2013

NSN 7540-01-152-8067

OPTIONAL FORM 336 (4-86)
Sponsored by GSA
FAR (48 CFR) 53.110



AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT

PAGE OF PAGES
1 | 2

1. CONTRACT ID CODE

2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE

4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO. (If applicable)

002 01/23/2013
6. ISSUED BY CODE |gpop 7. ADMINISTERED BY (If other than ltem 6) CODE |HPOD
HPOD HPOD

US Environmental Protection Agency
Headquarters Procurement Operations
Ariel Rios Building

1200 Pennsylvania Avenue, NW
Washington DC 20460

US Environmental Protection Agency
Headquarters Procurement Operations
Ariel Rios Building

1200 Pennsylvania Avenue, NW
Washington DC 20460

8. NAME AND ADDRESS OF CONTRACTOR (No,, street, county, State and ZIP Code)

CH2M HILL INC.

Attn: NA

9191 s JAMAICA STREET
Englewood CO 80112

x) 9A. AMENDMENT OF SOLICITATION NO.

9B. DATED (SEE ITEM 11)

10A. MODIFICATION OF CONTRACT/ORDER NO.
X [EP-W-11-011

0018

10B. DATED (SEE ITEM 13)

FACILITY CODE

= (b))

07/25/2012

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS

[[]1The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers

[Jis extended, [ ]is not extended.

Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: (a) By completing

Iltems 8 and 15, and returning

copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By

separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by
virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference
to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (/f required)
See Schedule

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

_CHECKONE | A THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT

ORDER NO. IN ITEM 10A.

B. THE ABOVE NUMBERED CONTRACT/ORDER 1S MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

D. OTHER (Specify type of modification and authority)

X Extension of the period of performance under the authority of FAR 52.243-2: Changes—--Cost Reimbursement

E. IMPORTANT: Contractor is not, [Tis required to sign this document and return 0

copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section h
DUNS Number: (b)(4)

eadings, including solicitation/contract subject matter where feasible.)

TO 0018: Linking Economic Competitiveness and Smart Growth in Small Communities, Towns, and

Rural Communities

TOPO: ADHIR KACKAR Max Expire Date: 02/15/2013

This modification changes the Task Order period of performance from 1/18/2013 to 2/15/2013

at no additional cost to the Government.

LIST OF CHANGES:

Reason for Modification : Other Administrative Action
Period Of Performance End Date changed from 18-JAN-13 to 15-FEB-13

Continued ...

Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print)

16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)

Christine Edwards

15B. CONTRACTOR/OFFEROR

(Signature of person authorized to sign)

15C. DATE SIGNED

16B. UNITED STATES OF AMERICA 16C. DATE SIGNED

(Signature of Contracting Officer)

NSN 7540-01-152-8070
Previous edition unusable

STANDARD FORM 30 (REV. 10-83)
Prescribed by GSA
FAR (48 CFR) 53.243



CONTINUATION SHEET REFERENCE NO. OF DOCUMENT BEING CONTINUED PAGE ~ OF
EP-W-11-011/0018/002 2 2
NAME OF OFFEROR OR CONTRACTOR
CH2ZM HILL INC.
ITEM NO. SUPPLIES/SERVICES QUANTITY [UNIT UNIT PRICE AMOUNT
(A) (B) () D) (E) (F)

Contracting Officer changed
from Jody Gosnell

to Christine Edwards

Maximum Potential Expiration Date changed to
02/15/2013

CHANGES FOR LINE ITEM NUMBER: 1
End Date changed from 30-SEP-12 to 15-FEB-13

Delivery Location Code: HPOD

HPOD

US Environmental Protection Agency
Headquarters Procurement Operations
Ariel Rios Building

1200 Pennsylvania Avenue, NW
Washington DC 20460 USA

FOB: Destination
Period of Performance: 07/25/2012 to 02/15/2013

NSN 7540-01-152-8067

OPTIONAL FORM 336 (4-86)
Sponsored by GSA
FAR (48 CFR) 53.110



AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 1. CONTRACT ID CODE GEoRe

1 | 2
2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO. (If applicable)
003 See Block 16C
6. ISSUED BY CODE (gpoD 7. ADMINISTERED BY (If other than Item 6) CODE |
HPOD
US Environmental Protection Agency
Headquarters Procurement Operations
Ariel Rios Building
1200 Pennsylvania Avenue, NW
Washington DC 20460
8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code) (x) 9A. AMENDMENT OF SOLICITATION NO.
CH2M HILL INC.
Attn: NA 9B. DATED (SEE ITEM 11)
9191 S JAMAICA STREET
EngleWOOd o aalle - 10A. MODIFICATION OF CONTRACT/ORDER NO.
EP-W-11-011
0018
10B. DATED (SEE ITEM 13)
CODE|(b)(4) | FACILITY CODE 07/25/2012
11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS
[[]1The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers [is extended, []is not extended.
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: (a) By completing
Items 8 and 15, and returning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By

separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by
virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference
to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (/f required) Net Decreace: ~8367. 65
See Schedule

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

_CHECKONE | A THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT
ORDER NO. IN ITEM 10A.

B. THE ABOVE NUMBERED CONTRACT/ORDER 1S MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

D. OTHER (Specify type of modification and authority)
X Deobligation of excess funds under the authority of FAR 43.103(a).

E. IMPORTANT: Contractor is not, [is required to sign this document and return 0 copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)
DUNS Number: {(b)(4)
TO 0018: Linking Economic Competitiveness and Smart Growth in Small Communities, Towns, and

Rural Communities
TOPO: ADHIR KACKAR Max Expire Date: 02/15/2013
The purpose of this modification is to deobligate excess funds in the amount of $362.66

from DCN W21072. The cost fee breakdown is as seen below:
cost: |(0)(4) |
Fee: |(b)(4) |

Total Cost/Fee: $ 31,747.02

Continued ...

Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)

Kathryn Barton

15B. CONTRACTOR/OFFEROR 15C. DATE SIGNED 16B. UNITED STATES OF AMERICA 16C. DATE SIGNED
(Signature of person authorized to sign) (Signature of Contracting Officer)

NSN 7540-01-152-8070 STANDARD FORM 30 (REV. 10-83)

Previous edition unusable Prescribed by GSA

FAR (48 CFR) 53.243



CONTINUATION SHEET REFERENCE NO. OF DOCUMENT BEING CONTINUED PAGE ~ OF
EP-W-11-011/0018/003 2 2
NAME OF OFFEROR OR CONTRACTOR
CH2ZM HILL INC.
ITEM NO. SUPPLIES/SERVICES QUANTITY [UNIT UNIT PRICE AMOUNT
(A) (B) () D) (E) (F)

LIST OF CHANGES:

Reason for Modification : Funding Only Action
Obligated Amount for this Modification: -$362.66
New Total Obligated Amount for this Award:
$31,747.02

Incremental Funded Amount changed: from
$32,109.68 to $31,747.02

CHANGES FOR LINE ITEM NUMBER: 1

Obligated Amount for this modification: -$362.66
Incremental Funded Amount changed from $32,109.68
to $31,747.02

CHANGES FOR ACCOUNTING CODE:
12-13-B-11W-301MA4-2505---1211W21072-001

Amount changed from $24,859.12 to $24,496.46
FOB: Destination

Period of Performance: 07/25/2012 to 02/15/2013

NSN 7540-01-152-8067

OPTIONAL FORM 336 (4-86)
Sponsored by GSA
FAR (48 CFR) 53.110



